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Rates for Survey 

Item code Description Unit
Rate 2026 2nd 

Half

SPID/SUR/01 Heavy jungle clearing along survey line 4'-0" (1.2m) wide km 29,177.00

SPID/SUR/02 Medium jungle clearing along survey line 4'-0" (1.2m) wide km 19,451.00

SPID/SUR/03 Light jungle clearing along survey line 4'-0" (1.2m) wide km 14,588.00

SPID/SUR/04
Secondry growth jungle clearing along survey line 4'-0" (1.2m) wide 50% 

of  Light jungle clearing
km 7,294.00

SPID/SUR/05
Shrub jungle clearing along survey line 4'-0" (1.2m) wide 50% Light 

jungle clearing
km 10,941.00

SPID/SUR/06 Survey excluding off setting - 1.5 km/day km 7,633.00

SPID/SUR/07 Survey including off setting - 0.75 km/day km 15,267.00

SPID/SUR/08
Levelling L.S at 30m intervals/change of grade establish  B.MM & fly 

back  1.5km/day
km 7,633.00

SPID/SUR/09

Levelling L.S at 30m intervals/change of grade establish B.MM & the  

fly back inclusive of chaining , cutting jungle pegs and  pegging  1 

km/day

km 11,450.00

SPID/SUR/10
Levelling L.S and C.SS(less than 15m on either side of centre line) at 

30m intervals/change of grade establish B.MM & the  fly back   1 km/day
km 11,450.00

SPID/SUR/11

Levelling L.S and C.SS (Less than 15 m on either side of centre line)  at 

30m intervals/change of grade establish B.MM & fly back inclusive of 

chaining , cutting jungle pegs and  pegging  0.75km/day

km 15,267.00

SPID/SUR/12

Levelling L.S and C.S (More than 15 m but less than 30m on either side 

of centre line)  at 30m  intervals/change of grade establish B.MM & fly 

back 0.75km/day

km 15,267.00

SPID/SUR/13

Levelling L.S and C.S (More than 15 m but less than 30m  on either side 

of centre line) at 30 m intervals/change of grade, establish B.MM and fly 

back inclusive of chaining, cutting jungle pegs and pegging 0.5 km/days

km 22,900.00

SPID/SUR/14 Site survey for structures including all details  0.40 Ha/day Ha 28,625.00
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Rates for Maintenance

Item Code Description Unit
Rate 2026 2nd 

Half

SPID/MAIN /01
Shrub jungle clearing along the channel bund and removing out side of

the reservation and burning (by manually)
m

2 65.00

SPID/MAIN /02
Secondary growth clearing along the channel bund removing out side of

the reservation & burning by manually
m

2 43.00

SPID/MAIN /03
Weeding along the channel bund, Removing out side of the reservation &

burning (By manually)
m

2 19.00

SPID/MAIN /04 Desiliting along the drainage channel lift 0'-5' houl 0'-100' (By manually) m
3 2,825.00

SPID/MAIN /05
Removal of water plants in channel and throw out of the reservation &

burning (By manually)
m

2 39.00

SPID/MAIN /06
Clearing side of drains in channel system including removal the

obstacals, Plants throw out the reservation & burning (By manually)
m

3 3,453.00

SPID/MAIN /07 Cutting sand bar by manually (without profit) For 1 Cu m
3 3,884.00

SPID/MAIN /08 Scrafing top surface of the bund (By manually) m
2 118.00

SPID/MAIN /09
Stripping top soil to a depth of 3" removal all roots and throw out of the

reservation and burning (By manually)
m

3 3,453.00

SPID/MAIN /10
Channel clearing including removal of water plants, suspended matter

deposited and  dump out of the reservation by manually
m

2 164.00

SPID/MAIN /11
Formation of channel bund using dredge materials including ,placing

,Shaping &Compacting by manually
m

3 971.00
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Rates for Construction Work 

Item code Description Unit
Rate 2026 2nd 

Half

SPID/CON/A/01 Shrub jungle clearing along channel bund in or borrow area by manually m ² 65.00

SPID/CON/A/02  Light jungle clearing along channel bund in or borrow area by manually m ² 87.00

SPID/CON/A/03
Medium jungle clearing along channel bund in or borrow area by

manually.
m ² 120.00

SPID/CON/A/04
Heavy jungle clearing along channel bund in or borrow area by

manually. 
m ² 158.00

SPID/CON/A/05
Secondary growth clearing along channel bund in or borrow area by

manually.
m ² 43.00

SPID/CON/A/06

Felling of isolated Trees (0 m– 1.5m) girth, cutting branches using

chainsaw and removing out side of reservation by manually (dia =

1.6ft)(dia = 0.48m)

No. 5,093.00

SPID/CON/A/07
Felling of Isolated Trees (1.5m - 3.0m) girth, cutting branches using

chainsaw and removing out side reservation by manually  
No. 17,980.00

SPID/CON/A/08
Felling of Isolated Trees (3.0m - 4.5m) girth, cutting branches using

chainsaw and removing out side reservation by manually 
No. 42,250.00

B - Demolition

SPID/CON/B/01
Demolishing & removing existing 1:3:6 cement concrete parts by

manually
m ³ 13,206.00

SPID/CON/B/02
Demolishing & removing existing 1:2:4 cement concrete parts by

manually
m ³ 29,025.00

SPID/CON/B/03
Demolishing & removing existing random rubble masonery wall parts by

manually 
m ³ 4,855.00

C - Earthwork 

SPID/CON/C/01 Stripping top soil, cut and lift 0 m-1.5 m haul 30m by manually. m ³ 3,453.00

SPID/CON/C/02

Supply earth and transport 1/4 mile by tipper / lorry placing, spreading

by backhoe loader and compacting by 8T roller watering to be done as

per Engineers instructions

m ³ 3,243.00

SPID/CON/C/03

Supply earth and transport 1/2mile by tipper / lorry placing, spreading by

backhoe loader and compacting by 8T roller watering to be done as per

Engineers instructions

m ³ 3,389.00

SPID/CON/C/04

Supply earth transport 3/4mile by tipper / lorry placing, spreading by

backhoe loader and compacting by 8T roller watering to be done as per

Engineers instructions

m ³ 3,535.00

SPID/CON/C/05

Supply earth and transport 1 mile by tipper / lorry placing, spreading by

backhoe loader and compacting by 8T roller watering to be done as per

Engineers instructions

m ³ 3,681.00

SPID/CON/C/06

Supply earth and transport 1 1/4 miles by tipper / lorry placing,

spreading by backhoe loader and compacting by 8T roller watering to be

done as per Engineers instructions

m ³ 3,826.00



SPID/CON/C/07

Supply earth and transport 1 1/2 miles by tipper / lorry placing, spreading

by backhoe loader and compacting by 8T roller watering to be done as

per Engineers instructions

m ³ 3,972.00

SPID/CON/C/08

Supply earth and transport 1 3/4 miles by tipper / lorry placing,

spreading by backhoe loader and compacting by 8T roller watering to be

done as per Engineers instructions

m ³ 4,118.00

SPID/CON/C/09

Supply earth and transport 2 miles by tipper / lorry placing, spreading by

backhoe loader and compacting by 8T roller watering to be done as per

Engineers instructions

m ³ 4,264.00

SPID/CON/C/10
Earth Excavation, spoil for bund / back fill / dump, cut & lift (0 - 1.5m),

haul 30m by manually
m ³ 4,089.00

SPID/CON/C/11
Earth Excavation, spoil for bund / back fill / dump, cut & lift 0 - 1.5m no

haul by manually
m ³ 3,225.00

SPID/CON/C/12
Earth Excavation, spoil for bund / back fill / dump, cut & lift 1.5 - 3.0m,

haul 30m by manually
m ³ 6,479.00

SPID/CON/C/13
Gravel Excavation, spoil for dump/pile, cut & lift 0 - 1.5m, haul 30m by

manually
m ³ 5,001.00

SPID/CON/C/14
Gravel excavation from borrow area and placing, spreading &

compaction, haul 30m by manually
m ³ 5,623.00

SPID/CON/C/15
Earth excavation and 20% back filling, including, watering, cut & lift 0 -

1.5m, haul 30m by manually
m ³ 4,295.00

SPID/CON/C/16
Earth excavation and 20% back filling, including, watering, cut & lift,

1.5m - 3m, haul 30m by manually
m ³ 6,685.00

SPID/CON/C/17
Earth excavation and 40% back filling including watering, cut & lift 0 -

1.5m, haul 30m by manually
m ³ 4,472.00

SPID/CON/C/18
Earth excavation and 40% back filling, including watering, cut & lift (1.5 -

3.0m)  haul 30m by manually
m ³ 6,862.00

SPID/CON/C/19
Supplying & filling of sand, up to designed bed level, due to uneven

surface of the canal bed  by manually
m ³ 15,619.00

SPID/CON/C/20
Placing & compaction earth in dam/embankment including watering by

manually
m ³ 983.00

SPID/CON/C/21
Placing & compacting earth in canal bund/ backfill including watering

by manually
m ³ 913.00

SPID/CON/C/22
Turfing in tank bund slopes /channel bund slopes ,watering till turf take

roots, including loading / unloading without local transport
m ² 336.00

SPID/CON/C/23

Turfing in tank bund slopes/channel bund slopes, watering till turf take

roots, including loading / unloading with local transport by tractor (1km

transport )

m ² 702.00



SPID/CON/C/24

Turfing in tank bund slopes/channel bund slopes, watering till turf take

roots, including loading / unloading with local transport by lorry (1km

transport )

m ² 793.00

SPID/CON/C/25

Turfing in tank bund slopes/channel bund slopes, watering till turf take

roots, including loading / unloading with local transport by tractor (2km

transport )

m ² 715.00

SPID/CON/C/26

Turfing in tank bund slopes/channel bund slopes, watering till turf take

roots, including loading / unloading with local transport by lorry (2km

transport )

m ² 817.00

SPID/CON/C/27

Turfing in tank bund slopes/ channel bund slopes, watering till turf take

roots, including loading / unloading with local transport by tractor (3km

transport )

m ² 727.00

SPID/CON/C/28

Turfing in tank bund slopes/ channel bund slopes, watering till turf take

roots, including loading / unloading with local transport by lorry (3km

transport )

m ² 841.00

SPID/CON/C/29

Turfing in tank bund slopes/channel bund slopes, watering till turf take

roots, including loading / unloading with local transport by tractor (4km

transport )

m ² 740.00

SPID/CON/C/30

Turfing in tank bund slopes/channel bund slopes, watering till turf take

roots, including loading / unloading with local transport by lorry (4km

transport )

m ² 864.00

SPID/CON/C/31

Turfing in tank bund slopes/channel bund slopes, watering till turf take

roots, including loading / unloading with local transport by tractor (5km

transport )

m ² 753.00

SPID/CON/C/32

Turfing in tank bund slopes/channel bund slopes, watering till turf take

roots, including loading / unloading with local transport by lorry (5km

transport )

m ² 888.00

SPID/CON/C/33

Suppling, Placing, Planting turfs in tank bund slopes / channel bund

slopes watering till turf take roots (W/O turf cutting loading) including

unloading and 1 km transport by tipper / lorry (consider 1 sq )

m ² 2,062.00

SPID/CON/C/34

Suppling, Placing Planting turfs in tank bund slopes / channel bund

slopes watering till turf take roots (W/O turf cutting loading) including

unloading and 1¼ km transport by tipper / lorry (consider 1sq)

m ² 2,068.00

SPID/CON/C/35

Suppling, Placing Planting turfs in tank bund slopes / channel bund

slopes watering till turf take roots (W/O turf cutting loading) including

unloading and 1½km transport by tipper / lorry (consider 1 sq )

m ² 2,074.00

SPID/CON/C/36

Suppling, Placing Planting turfis in tank bund slopes / channel bund

slopes watering till turf take roots (W/O turf cutting loading) including

unloading and 1¾m transport by tipper / lorry (consider 1 sq )

m ² 2,080.00



SPID/CON/C/37

Suppling, Placing Planting turfsin tank bund slopes / channel bund slopes

watering till turf take roots (W/O turf cutting loading) including

unloading and 2 km transport by tipper / lorry (consider 1 sq )

m ² 2,086.00

SPID/CON/C/38

Suppling, Placing Planting turfs in tank bund slopes / channel bund

slopes watering till turf take roots (W/O turf cutting loading) including

unloading and 2¼ km transport by tipper / lorry (consider 1 sq )

m ² 2,092.00

SPID/CON/C/39

Suppling, Placing Planting turfs in tank bund slopes / channel bund

slopes watering till turf take roots (W/O turf cutting loading) including

unloading and 2½km transport by tipper / lorry (consider 1 sq )

m ² 2,098.00

SPID/CON/C/40

Suppling, Placing Planting turfs in tank bund slopes / channel bund

slopes watering till turf take roots (W/O turf cutting loading) including

unloading and 2¾km transport by tipper / lorry (consider 1 sq )

m ² 2,104.00

SPID/CON/C/41

Suppling, Placing Planting turfs in tank bund slopes / channel bund

slopes watering till turf take roots (W/O turf cutting loading) including

unloading and 3 km transport by tipper / lorry (consider 1 sq )

m ² 2,110.00

SPID/CON/C/42

Suppling, Placing Planting turfs in tank bund slopes / channel bund

slopes watering till turf take roots (W/O turf cutting loading) including

unloading and 3¼ km transport by tipper / lorry (consider 1 sq )

m ² 2,116.00

SPID/CON/C/43

Suppling, Placing Planting turfs in tank bund slopes / channel bund

slopes watering till turf take roots (W/O turf cutting loading) including

unloading and 3½ km transport by tipper / lorry (consider 1 sq )

m ² 2,122.00

SPID/CON/C/44

Suppling, Placing Planting turfs in tank bund slopes / channel bund

slopes watering till turf take roots (W/O turf cutting loading) including

unloading and 3¾ km transport by tipper / lorry (consider 1 sq )

m ² 2,128.00

SPID/CON/C/45

Suppling, Placing Planting turfis in tank bund slopes / channel bund

slopes watering till turf take roots (W/O turf cutting loading) including

unloading and 4 km transport by tipper / lorry (consider 1 sq )

m ² 2,134.00

SPID/CON/C/46 Earth excavation foundation, 0' - 5' ,haul 100' by manually m ³ 4,089.00

SPID/CON/C/47 Earth excavation foundation 0' - 5' no  haul by manually m ³ 3,225.00

SPID/CON/C/48
Earth excavation from borrow area and forming channel bund, including

placing, compacting & watering cut & lift 0'- 5' haul 200' by manually 
m ³ 4,797.00

SPID/CON/C/49
Earth excavation from borrow area forming channel bund including

placing, compacting & watering, no haul by manually 
m ³ 3,071.00

SPID/CON/C/50
Earth excavation from paddy fields, including placing, compacting

without watering, cut & lift 0'-5' no haul by manually 
m ³ 3,904.00



SPID/CON/C/51
Earth excavation from borrow area & forming canal bund including

placing, watering, compacting & 1/4 mile transport by tractor
m ³ 3,514.00

SPID/CON/C/52
Earth excavation from borrow area & forming canal bund including

placing, watering, compacting & 1/4 mile transport by lorry
m ³ 3,831.00

SPID/CON/C/53
Earth excavation from borrow area & forming canal bund including

placing, watering, compacting & 1/2 mile transport by tractor
m ³ 3,575.00

SPID/CON/C/54
Earth excavation from borrow area & forming canal bund including

placing, watering, compacting & 1/2 mile transport by lorry
m ³ 3,944.00

SPID/CON/C/55
Earth excavation from borrow area & forming canal bund including

placing, watering, compacting & 3/4 mile transport by tractor
m ³ 3,635.00

SPID/CON/C/56
Earth excavation from borrow area & forming canal bund including

placing, watering, compacting & 3/4 mile transport by lorry
m ³ 4,056.00

SPID/CON/C/57
Earth excavation from borrow area & forming canal bund including

placing, watering, compacting & 1 mile transport by tractor.
m ³ 3,696.00

SPID/CON/C/58
Earth excavation from borrow area & forming canal bund including

placing, watering, compacting & 1 mile transport by lorry.
m ³ 4,168.00

SPID/CON/C/59
Earth excavation from borrow area & forming canal bund including

placing, watering, compacting & 1 1/4 mile transport by tractor  .
m ³ 3,757.00

SPID/CON/C/60
Earth excavation from borrow area & forming canal bund including

placing, watering, compacting & 1 1/4 mile transport by lorry
m ³ 4,280.00

SPID/CON/C/61
Earth excavation from borrow area & forming canal bund including

placing, watering, compacting & 1 1/2 mile transport by tractor  
m ³ 3,818.00

SPID/CON/C/62
Earth excavation from borrow area & forming canal bund including

placing, watering, compacting & 1 1/2 mile transport by lorry  
m ³ 4,392.00

SPID/CON/C/63
Earth excavation from borrow area & forming canal bund including

placing, watering, compacting & 1 3/4 mile transport.by tractor  
m ³ 3,878.00

SPID/CON/C/64
Earth excavation from borrow area & forming canal bund including

placing, watering, compacting & 1 3/4 mile transport.by lorry 
m ³ 4,504.00

SPID/CON/C/65
Earth excavation from borrow area & forming canal bund including

placing, watering, compacting & 2 mile transport by tractor .
m ³ 3,939.00

SPID/CON/C/66
Earth excavation from borrow area & forming canal bund including

placing, watering, compacting & 2 mile transport by lorry .
m ³ 4,616.00

SPID/CON/C/67
Earth excavation from borrow area & forming canal bund including

placing, watering, compacting & 2 1/4 mile transport by tractor.
m ³ 4,000.00



SPID/CON/C/68
Earth excavation from borrow area & forming canal bund including

placing, watering, compacting & 2 1/4 mile transport by lorry.
m ³ 4,728.00

SPID/CON/C/69
Earth excavation from borrow area & forming canal bund including

placing, watering, compacting & 2 1/2 mile transport by tractor.
m ³ 4,060.00

SPID/CON/C/70
Earth excavation from borrow area & forming canal bund including

placing, watering, compacting & 2 1/2 mile transport by lorry.
m ³ 4,841.00

SPID/CON/C/71
Forming canal bund using dredge materials, including placing,

compacting manually.
m ³ 971.00

SPID/CON/C/72 Picking roots in dam embankment/ canal/ backfilling  by manually m ³ 104.00

SPID/CON/C/73 Earth spreading in  dam embankment/ canal/ backfilling by manually m ³ 388.00

SPID/CON/C/74 Earth compaction in dam embankment excluding watering by manually m ³ 444.00

SPID/CON/C/75 Earth compaction in canal/backfilling excluding watering by manually  m ³ 388.00

SPID/CON/C/76 Watering for compaction of dam embankment m ³ 47.00

SPID/CON/C/77 Watering for compaction in canal / backfill m ³ 30.00

D – From work

SPID/CON/D/01
12mm thick plywood furnishing, making smooth form work each of 3

uses including fixing and removing  
m ² 4,449.00

SPID/CON/D/02
15mm thick plywood furnishing, making smooth form each 03 uses

including fixing and removing 
m ² 4,630.00

SPID/CON/D/03 Timber shoring for excavation ( class III ) m ² 1,383.00

SPID/CON/E/01 Furnishing , cutting , bending & placing tor steel reinforcement kg 614.00

SPID/CON/E/02 Furnishing , cutting , bending & placing mild steel reinforcement kg 579.00

SPID/CON/E/03
Supplying & fixing 16 mm dia 450 mm long tor steel dowels including

drilling and grouting. (dowel length 450 mm)
No. 1,852.00

SPID/CON/E/04
Supplying & fixing 20 mm dia 450 mm long tor steel dowels including

drilling and grouting. (dowel length 450 mm)
No. 2,051.00

SPID/CON/E/05
Supplying & fixing 25 mm dia 450 mm long tor steel dowels including

drilling and grouting. (dowel length 450 mm)
No. 2,358.00

SPID/CON/E/06
Supplying & fixing 12 mm dia 450 mm long tor steel dowels including

drilling and grouting. (dowel length 450 mm)
No. 1,698.00

E-Reinforcement



SPID/CON/F/01

1:4:8 (40 mm) cement concrete excluding form work, by manually

including 5 km for cement, 8 km for metal and 5 km for sand as

transport. 

m ³ 40,468.00

SPID/CON/F/02
1:4:8 (40 mm) cement concrete excluding form work, by mixer including

5 km for cement, 8 km for metal and 5 km for sand as  transport.
m ³ 35,393.00

SPID/CON/F/03
1:3:6 (40 mm) cement concrete by manually, including 5 km for cement,

8 km for metal and 5 km for sand as  transport.
m ³ 42,042.00

SPID/CON/F/04
1:3:6 (40 mm) cement concrete by mixer, including 5 km for cement, 8

km for metal and 5 km for sand as  transport, excluding form work.
m ³ 36,966.00

SPID/CON/F/05
1:3:6 (40 mm) cement concrete by manually, including 5 km for cement,

8 km for metal and 5 km for sand as  transport, including form work.
m ³ 51,159.00

SPID/CON/F/06
1:3:6 (40 mm) cement concrete by mixer, including 5 km for cement, 8

km for metal and 5 km for sand as  transport, including form work.
m ³ 46,083.00

SPID/CON/F/07
1:3:6(25 mm) Cement concrete without shuttering by manually, including

5 km for cement, 8 km for metal and 5 km for sand as  transport.
m ³ 41,883.00

SPID/CON/F/08
1:3:6(25 mm) Cement concrete without shuttering by mixer,including 5

km for cement, 8 km for metal and 5 km for sand as  transport.
m ³ 36,807.00

SPID/CON/F/09
1:3:6 (25 mm) Cement concrete with shuttering by manually, including 5

km for cement, 8 km for metal and 5 km for sand as  transport.
m ³ 51,000.00

SPID/CON/F/10
1:3:6 (25 mm) Cement concrete with shuttering by mixer, including 5 km

for cement, 8 km for metal and 5 km for sand as  transport.
m ³ 45,924.00

SPID/CON/F/11
1:2:4(20 mm) Cement concrete without shuttering by manually, including

5 km for cement, 8 km for metal and 5 km for sand as  transport.
m ³ 45,209.00

SPID/CON/F/12
1:2:4(20 mm) Cement concrete without shuttering by mixer, including 5

km for cement, 8 km for metal and 5 km for sand as  transport.
m ³ 40,521.00

SPID/CON/F/13
1:2:4 (20mm) Cement concrete by manually, including 5 km for cement,

8 km for metal and 5 km for sand as  transport, including form work
m ³ 57,364.00

SPID/CON/F/14
1:2:4 (20mm) Cement concrete by mixer, including 5 km for cement, 8

km for metal and 5 km for sand as  transport, including form work
m ³ 52,289.00

SPID/CON/F/15

1:1 1/2:3 (20 mm) Cement concrete without shuttering by manually.

including 5 km for cement, 8 km for metal and 5 km for sand as

transport.

m ³ 47,463.00

SPID/CON/F/16

1:1 1/2:3 (20 mm) Cement concrete without shuttering by mixer.

including 5 km for cement, 8 km for metal and 5 km for sand as

transport.

m ³ 42,388.00

SPID/CON/F/17

1:1 1/2:3 (20 mm) Cement concrete with shuttering by

manually,including 5 km for cement, 8 km for metal and 5 km for sand as

transport.

m ³ 55,061.00

SPID/CON/F/18
1:1 1/2:3 (20 mm) Cement concrete with shuttering by mixer, including 5

km for cement, 8 km for metal and 5 km for sand as  transport.
m ³ 49,985.00

F- Concrete work



SPID/CON/G/01
6"- 9" random rubble masonry in 1:5 cement mortar (including local

transport 8 km rubble, 5 km cement with loading/unloading)
m ³ 28,086.00

SPID/CON/G/02
9" thick rubble pitching in 1:5 cement mortar (including local transport

8 km rubble, 5 km cement with loading/unloading)
m ² 6,270.00

SPID/CON/G/03
Furnishing & placing 9" thick rubble rip rap by manually including 8 km

local transport with loading/unloading
m ³ 14,582.00

SPID/CON/G/04
12" Thick rubble packing including 8 km local transport loading /

unloading 
m ³ 12,562.00

SPID/CON/G/05
9" thik rubble packing by manually rate including 8 km transport,

loading / unloading 
m ³ 9,760.00

SPID/CON/G/06
1/2" Thick rough cement plastering in 1:3 cement mortar including 5 km

local transport with loading / unloading
m ² 1,633.00

SPID/CON/G/07
225 mm Brick masonry in 1:5 cement mortar (Including 5 km cement, 5

km sand, 8 km bricks local transport, loading/ unloading)  
m ³ 40,847.00

SPID/CON/G/08

Rate analysis for 112.5mm thick brick masonry in 1:5 cement mortar

(Including 5 km cement, 5 km sand, 8 km bricks local transport, loading/

unloading)  

m ² 5,026.00

SPID/CON/H/01
Supplying & laying 6" dia hume pipe including local transport, loading

/unloading 
m 3,674.00

SPID/CON/H/02
Supplying & laying 9" dia hume pipe including local transport loading

/unloading .
m 4,935.00

SPID/CON/H/03
Supplying, laying & jointing 12"dia hume pipe including local transport,

loading /unloading.
m 8,013.00

SPID/CON/H/04
Supplying , laying & jointing 18" dia hume pipe including local

transport, loading /unloading     
m 11,665.00

SPID/CON/H/05
Supplying, laying & jointing 24"dia hume pipe including local transport,

loading /unloading 
m 16,002.00

SPID/CON/H/06
Supplying ,laying & jointing 30"dia hume pipe including local transport,

loading /unloading 
m 22,962.00

SPID/CON/H/07
Supplying, laying & jointing 36"dia hume pipe including local transport,

loading /unloading 
m 24,484.00

SPID/CON/J/01
Supplying & fixing 6" dia C.I. sluice gate including all accessories, main

transport, local transport, loading /unloading.
No. 92,051.00

SPID/CON/J/02
Supplying & fixing 9" dia C.I. sluice gate including all accessories, main

transport, local transport, loading /unloading.
No. 137,007.00

SPID/CON/J/03
Supplying & fixing 12" dia C.I. sluice gate including all accessories,

main transport, local transport, loading /unloading.
No. 151,233.00

SPID/CON/J/04
Supplying & fixing 15" dia C.I. sluice gate including all accessories,

main transport, local transport, loading /unloading.
No. 187,233.00

SPID/CON/J/05
Supplying & fixing 18" dia C.I. sluice gate including all accessories,

main transport, local transport, loading /unloading.
No. 225,453.00

SPID/CON/J/06
Supplying & fixing 24" dia C.I. sluice gate including all accessories,

main transport, local transport, loading /unloading.
No. 348,970.00

SPID/CON/J/07
Supplying & fixing 30" dia C.I. sluice gate including all accessories,

main transport, local transport, loading /unloading.
No. 595,597.00

G –Masonry work

H – Hume Pipe

J – CI sluice gate



SPID/CON/K/01

Supplying and installation of W x H (0 m < W=Width ≤ 1.2 m, lifting

gate using (75 x 150) mm Kumbuk timber planks, (75 x 75 x 6)mm

Angle iron, (75 x 6)mm Flat iron, 6mm thick Gusset plate, 12mm dia.

125mm long nut & bolt…etc. Rate including applying two coats of Tar

on all surfaces of timber planks & applying two coats of Anticorrosive

paint on all Metal parts as directed. 

m2 112,634.00

SPID/CON/K/02

Supplying and installation of W x H (1.2 m < W=Width ≤ 1.8 m, lifting

gate using (75 x 150) mm Kumbuk timber planks, (75 x 75 x 6)mm

Angle iron, (75 x 6)mm Flat iron, 6mm thick Gusset plate, 12mm dia.

125mm long nut & bolt…etc. Rate including applying two coats of Tar

on all surfaces of timber planks & applying two coats of Anticorrosive

paint on all Metal parts as directed. 

m2 97,948.00

SPID/CON/K/03

Supplying and installation of W x H (1.8m < W=Width ≤ 2.4 m, lifting

gate using (75 x 150) mm kumbuk timber planks,(75 x 75 x 6 )mm Angle

iron, (75 X 6) mm Flat iron, 6mm thick Gusset plate, 12 mm dia.125mm

long nut & bolt…etc. Rate including applying two coats of Tar on all

surface of timber planks & applying two coats of Anticorrosive paint on

all Metal parts as directed.

m ² 95,744.00

SPID/CON/K/04

Supply, fabrication and instalation of steel lifting gate WxH (0

<W<1.2m) using 50mmx50mm(2mmthk) box bar,4mm thk MS Plate,

6mm thk gusset plate, &all necessary materials with applying primer and

2 coats of Marine paint excluding transport.

m ² 108,627.00

SPID/CON/K/05

Supply, fabrication and instalation of steel lifting gate WxH (1.2

<W<1.8)m by using 50mm x 50mm (2mm thk) box bar,4mm thk MS

Plate 6mm thk gussete plate, & all necessary materials with applying

primer and 2 coats of Marine paint excluding transport.

m ² 95,149.63

SPID/CON/K/06

Supply, fabrication and installation of 0.9 m height hand rail using 50mm

x 50mm gauge 2mm G.I. box bar, 50mm x 25mm gauge 2mm G.I. box

bar, 6mm thick MS plate, 12 mm dia. 125 long Anchor bolt… etc. Rate

including applying two coats of Marine paint on all Metal parts as

directed(01 uses) excluding transport

m 10,819.00

SPID/CON/K/07

Suppling and anstallation of 0.9 m high hand rail using 2"ф pakistan

heavy GI bar, 1½ ф GI bar 6mm thick MS plate, 12mm dia 125 long

anchor bolts etc. Rate including applying 2 caots of anticorossive on all

metel parts as directed (without transport)

m 12,422.00

SPID/CON/K/08

Making cofferdam using polysack sand bag. Rate including packing,

placing, removing sand bags and clearing sit as directed. (Cofferdam piles

size 6m x 0.9m x 1.5m & not exceeding 8.1m3 volume & all material 01

use)

m ³ 23,322.00

SPID/CON/K/09

Making cofferdam using polysack sand bag. Rate including packing,

placing, removing sand bags and clearing sit as directed. (Cofferdam piles

size 6m x 0.9m x 1.5m & not exceeding 8.1m3 volume & all material 02

use)

m ³ 17,063.00

K - Miscellaneous



SPID/CON/K/10

Providing girders with 75mm x 150mm x 75mm thk 6mm with all

necessary other metel parts including suppling, making & fixing

excluding transport (both sides)

26,224.00

SPID/CON/K/11

Supplying, cutting, bending, drilling and fixing 200mm long hook for

anicut planks. Using 16mm x 16mm flat iron & 40mm long brass screw

nails. Rate including applying two coats of anticorrosive paints.

No. 516.00

SPID/CON/K/12

Supplying and placing PVC coated Gabion boxes(Mesh Wire Dia

2.7,selvadge wire dia 3.4 Lacing Wire Dia 2.2),including 40% 6"x9" &

60% 6"x4"rubble packing x 100mm, Placing (Diaphragms 1.0m centers)

and arranging along the channal for 1x1.0x1.0m Gabion box (including

transport 8 km for rubble, 50 km for gabion boxes)

m ³ 32,918.00

SPID/CON/K/13

Supplying and placing PVC coated Gabion boxes(Mesh Wire Dia

2.7,selvadge wire dia 3.4 Lacing Wire Dia 2.2),including 40% 6"x9" &

60% 6"x4"rubble packing x 100mm, Placing (Diaphragms 1.0m centers)

and arranging along the channal for 1.5x1.0x1.0m Gabion box (including

transport 8 km for rubble, 50 km for gabion boxes)

m ³ 28,610.00

SPID/CON/K/14

Supplying and placing PVC coated Gabion boxes(Mesh Wire Dia

2.7,selvadge wire dia 3.4 Lacing Wire Dia 2.2),including 40% 6"x9" &

60% 6"x4"rubble packing x 100mm, Placing (Diaphragms 1.0m centers)

and arranging along the channal for 2x1.0x1.0m Gabion box (including

transport 8 km for rubble, 50 km for gabion boxes)

m ³ 27,474.00

SPID/CON/K/15

Supplying and placing PVC coated Gabion boxes(Mesh Wire Dia

2.7,selvadge wire dia 3.4 Lacing Wire Dia 2.2),including 40% 6"x9" &

60% 6"x4"rubble packing x 100mm, Placing (Diaphragms 1.0m centers)

and arranging along the channal for 3x1.0x1.0m Gabion box (including

transport 8 km for rubble, 50 km for gabion boxes)

m ³ 26,553.00

SPID/CON/K/16

Supplying and placing PVC coated Gabion boxes(Mesh Wire Dia

2.7,selvadge wire dia 3.4 Lacing Wire Dia 2.2),including 40% 6"x9" &

60% 6"x4"rubble packing x 100mm, Placing (Diaphragms 1.0m centers)

and arranging along the channal for 2x1.0x0.5m Gabion box (including

transport 8 km for rubble, 50 km for gabion boxes)

m ³ 35,426.00

SPID/CON/K/17
Supplying & laying Geotextile with Polyfelt Geotextile TS 65 285 GSM

thickness 2.5mm 
m ² 700.00

SPID/CON/K/18 Supplying & applying 2 coast of hot tar for anicut gate m ² 695.00

SPID/CON/K/19 Providing of weep hole using 3'' dia. (600)PVC pipes m 1,251.00

SPID/CON/K/20 Construction of filter for weep hole m ³ 868.00

SPID/CON/K/21
Applying 2 coats of Anticorrosive Paint for an existing Lifting gate (

Wooden)   
m ² 1,752.00



SPID/CON/K/22 Grass cutting by cutter machine m ² 5.00

SPID/CON/K/23 Applying anticorrosive paints (2 coats) for 50 x 50 box bar hand raill  Lm 971.00

SPID/CON/K/24

Locking arrangement for anicut planks of existing anicut using 50mm x

6m flat iron with 2 holes and 2 nos 10mm dia. MS Steel hooks, Including

pad lock and applying  Marine paint (As per drawing)

Nos 5,139.00

SPID/CON/K/25 Locking arrangements for security of anicut planks in an anicut gate Nos 2,617.00

SPID/CON/K/26
Applying 2 coats of Anticorrosive paint for an existing Lifting gate (steel

gate) 
m ² 10,215.00

SPID/CON/K/27 Applying 2 coats of Marine  Paint for an existing Lifting gate (steel gate) m ² 9,505.00

SPID/CON/K/28
Suppling 6"x3" Kumbuk stop planks including cutting, Shaping ends

(without applying tar and fixing hooks)
m ² 57,092.00

SPID/CON/K/29
Prepairing groves with all necessary metal parts including 75 mm x

75mm x 6mm angle iron  excluging material transport ( both sides)
Lm 12,435.00
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Rates for Machinary
A–Channel Dredging

Item code Description Unit
Rate 2026 2nd 

Half

SPID/MACH/A/01
Dredging along the channel by Hydraulic Excavator with pontoon (Up to

PC 60)
m ³ 293.00

SPID/MACH/A/02
Dredging along the channel by Hydraulic Excavator without pontoon (Up

to PC 60)
m ³ 257.00

SPID/MACH/A/03
Dredging along the channel by Hydraulic Excavator with pontoon (Over

PC 70)
m ³ 412.00

SPID/MACH/A/04
Dredging along the channel by Hydraulic Excavator without pontoon

(Over PC 70)
m ³ 378.00

SPID/MACH/A/05 Channel desilting by  Hydraulic Excavator with pontoon (Up to PC 60) m ³ 380.00

SPID/MACH/A/06 Channel desilting by  Hydraulic Excavator without pontoon (Over PC 60) m ³ 321.00

SPID/MACH/A/07 Channel desilting by  Hydraulic Excavator with pontoon (Over PC 70) m ³ 350.00

SPID/MACH/A/08 Channel desilting by  Hydraulic Excavator without pontoon (Over PC 70) m ³ 325.00

SPID/MACH/A/09 Channel desilting by  Hydraulic Excavator with pontoon (Over PC 200) m ³ 205.00

SPID/MACH/A/10
Channel desilting by Hydraulic Excavator without pontoon (Over PC

200)
m ³ 180.00

B – Removing Water Plants

SPID/MACH/B/01
Removing water plants with silt layer in root zone by Hydraulic

Excavator with pontoon (Up to PC 60)
m ³ 214.00

SPID/MACH/B/02
Removing water plants with silt layer in root zone by Hydraulic

Excavator without pontoon (Up to PC 60)
m ³ 191.00

SPID/MACH/B/03
Removing water plants with silt layer in root zone by Hydraulic

Excavator with pontoon (over PC 70)
m ³ 304.00

SPID/MACH/B/04
Removing water plants with silt layer in root zone by Hydraulic

Excavator without pontoon (Over PC 70)
m ³ 281.00

SPID/MACH/C/01
Removing ketala with silt along the channel by Hydraulic Excavator with

pontoon (Up to PC 60)
m ³ 271.00

SPID/MACH/C/02
Removing ketala with silt along the channel by Hydraulic Excavator

without pontoon (Up to PC 60)
m ³ 239.00

SPID/MACH/C/03
Removing ketala with silt along the channel by Hydraulic Excavator with

pontoon (Over PC 70)
m ³ 383.00

SPID/MACH/C/04
Removing ketala with silt along the channel by Hydraulic Excavator

without pontoon (Over PC 70)
m ³ 352.00

SPID/MACH/C/05 Removing (loading) dredged materials by machinery as directed. m ³ 222.00

SPID/MACH/C/06
Channel clearing including removal of water plants, suspended matter

deposited and dump out of the reservation by machinery
m ² 51.00

D – Earthwork

SPID/MACH/D/01 Stripping top soil by Backhoe loader m ³ 90.00

SPID/MACH/D/02 Earth Compaction by vibrating roller (1/2 - 1 ton) (PBC - 56.6) m ³ 314.00

SPID/MACH/D/03 Earth Compaction by vibrating rammer (60 kg) m ³ 157.00

SPID/MACH/D/04
Formation bund from dredge materials and field earth including placing

& compacting by machinery.
m ³ 381.00

C – Removing Ketala



SPID/MACH/D/05 Cutting Sand bar by machine at sea out falls (without transport) m ³ 526.00

SPID/MACH/D/06
Chanel excavation & spoil for bund back fill dump by department

machine with pontoon. (only operating cost)
m ³ 122.00

SPID/MACH/D/07
Formation bund from dredged materials & field earth placing compacting

by department machine. (only operating cost)
m ³ 177.00

SPID/MACH/D/08 Earth Excavation by machinery – using backhoe loader m ³ 213.00

SPID/MACH/D/09
Earth excavation and spoil to waste or fill material cut and lift (0- 1.5)m

spread 30m by machinery
m ³ 288.00

SPID/MACH/D/10
Earth excavation and spoil to waste or fill material cut and lift (1.5 -

3.0)m spread 30m by machinery
m ³ 295.00

SPID/MACH/D/11 Furnishing and placing gravel bedding excluding haul (by machinery) m ³ 335.00

SPID/MACH/D/12

Earth excavation borrow and loading, placing, spreding, by Backhoe

loader and compacting by 8T Roller watering to be done as per

Engineers instruction & 1/4 mile transport by Tractor( For watering paid

by separately) 

m ³ 1,003.00

SPID/MACH/D/13

Earth excavation borrow and loading, placing, spreding, by Backhoe

loader and compacting by 8T Roller watering to be done as per

Engineers instruction & 1/2 mile transport by Tractor ( For watering paid

by separately

m ³ 1,022.00

SPID/MACH/D/14

Earth excavation borrow and loading, placing, spreding, by Backhoe

loader and compacting by 8T Roller watering to be done as per

Engineers instruction & 3/4 mile transport by Tractor ( For watering paid

by separately

m ³ 1,078.00

SPID/MACH/D/15

Earth excavation borrow and loading, placing, spreding, by Backhoe

loader and compacting by 8T Roller watering to be done as per

Engineers instruction & 1 mile transport by Tractor ( For watering paid

by separately

m ³ 1,133.00

SPID/MACH/D/16

Earth excavation borrow and loading, placing, spreding, by Backhoe

loader and compacting by 8T Roller watering to be done as per

Engineers instruction & 1 1/4 mile transport by Tractor ( For watering

paid by separately

m ³ 1,189.00

SPID/MACH/D/17

Earth excavation borrow and loading, placing, spreding, by Backhoe

loader and compacting by 8T Roller watering to be done as per

Engineers instruction & 1 1/2 mile transport by Tractor ( For watering

paid by separately

m ³ 1,245.00

SPID/MACH/D/18

Earth excavation borrow and loading, placing, spreding, by Backhoe

loader and compacting by 8T Roller watering to be done as per

Engineers instruction & 1 3/4 mile transport by Tractor ( For watering

paid by separately

m ³ 1,300.00

SPID/MACH/D/19

Earth excavation borrow and loading, placing, spreding, by Backhoe

loader and compacting by 8T Roller watering to be done as per

Engineers instruction & 2 mile transport by Tractor ( For watering paid

by separately

m ³ 1,356.00



SPID/MACH/D/20

Earth excavation borrow and loading, placing, spreding, by Backhoe

loader and compacting by 8T Roller watering to be done as per

Engineers instruction & 2 1/4 mile transport by Tractor( For watering

paid by separately

m ³ 1,412.00

SPID/MACH/D/21

Earth excavation borrow and loading, placing, spreding, by Backhoe

loader and compacting by 8T Roller watering to be done as per

Engineers instruction & 2 1/2 mile transport by Tractor ( For watering

paid by separately

m ³ 1,467.00

SPID/MACH/D/22
Tank bed desilting by using PC 30 backhoe excavator & silt transporting

and depositing within ¼ mile by tractor
m ³ 887.00

SPID/MACH/D/23
Tank bed desilting & silt transporting and depositing within 1/2 mile by

using PC 30 backhoe excavator by tractor
m ³ 943.00

SPID/MACH/D/24
Tank bed desilting & silt transporting and depositing within 3/4 mile by

using PC 30 backhoe excavator by tractor
m ³ 998.00

SPID/MACH/D/25
Tank bed desilting by using PC 30 backhoe excavator & silt transporting

and depositing within 1 mile by tractor
m ³ 1,054.00

SPID/MACH/D/26
Tank bed desilting by using PC 30 backhoe excavator & silt transporting

and depositing within 1 ¼ mile by tractor
m ³ 1,110.00

SPID/MACH/D/27
Tank bed desilting by using PC 30 backhoe excavator & silt transporting

and depositing within 1 ½  mile by tractor
m ³ 1,165.00

SPID/MACH/D/28
Tank bed desilting by using PC 30 backhoe excavator & silt transporting

and depositing within 1 ¾ mile by tractor
m ³ 1,221.00

SPID/MACH/D/29
Tank bed desilting by using PC 30 backhoe excavator & silt transporting

and depositing within 2  mile by tractor
m ³ 1,277.00

SPID/MACH/D/30
Tank bed desilting by using PC 30 backhoe excavator & silt transporting

and depositing within 2 ¼  mile by tractor
m ³ 1,332.00

SPID/MACH/D/31
Tank bed desilting by using PC 30 backhoe excavator & silt transporting

and depositing within 2 ½  mile by tractor
m ³ 1,388.00

SPID/MACH/D/32
Tank bed desilting by using PC 70 backhoe excavator & silt transporting

and depositing within ¼ mile by tractor
m ³ 900.00

SPID/MACH/D/33
Tank bed desilting by using PC 70 backhoe excavator & silt transporting

and depositing within 1/2 mile by tractor
m ³ 955.00

SPID/MACH/D/34
Tank bed desilting by using PC 70 backhoe excavator & silt transporting

and depositing within 3/4  mile by tractor
m ³ 1,011.00

SPID/MACH/D/35
Tank bed desilting by using PC 70 backhoe excavator & silt transporting

and depositing within 1 mile by tractor
m ³ 1,067.00

SPID/MACH/D/36
Tank bed desilting by using PC 70 backhoe excavator & silt transporting

and depositing within 1 ¼ mile by tractor
m ³ 1,122.00

SPID/MACH/D/37
Tank bed desilting by using PC 70 backhoe excavator & silt transporting

and depositing within 1 ½  mile by tractor
m ³ 1,178.00

SPID/MACH/D/38
Tank bed desilting by using PC 70 backhoe excavator & silt transporting

and depositing within 1 ¾ mile by tractor
m ³ 1,234.00



SPID/MACH/D/39
Tank bed desilting by using PC 70 backhoe excavator & silt transporting

and depositing within 2  mile by tractor
m ³ 1,289.00

SPID/MACH/D/40
Tank bed desilting by using PC 70 backhoe excavator & silt transporting

and depositing within 2 ¼  mile by tractor
m ³ 1,345.00

SPID/MACH/D/41
Tank bed desilting by using PC 70 backhoe excavator & silt transporting

and depositing within 2 ½  mile by tractor
m ³ 1,401.00

SPID/MACH/D/42
Tank bed desilting by using PC 120 backhoe excavator & silt transporting

and depositing within ¼ mile by tractor
m ³ 872.00

SPID/MACH/D/43
Tank bed desilting by using PC 120 backhoe excavator & silt transporting

and depositing within 1/2 mile by tractor
m ³ 927.00

SPID/MACH/D/44
Tank bed desilting by using PC 120 backhoe excavator & silt transporting

and depositing within 3/4  mile by tractor
m ³ 983.00

SPID/MACH/D/45
Tank bed desilting by using PC 120 backhoe excavator & silt transporting

and depositing within 1 mile by tractor
m ³ 1,039.00

SPID/MACH/D/46
Tank bed desilting by using PC 120 backhoe excavator & silt transporting

and depositing within 1 ¼ mile by tractor
m ³ 1,094.00

SPID/MACH/D/47
Tank bed desilting by using PC 120 backhoe excavator & silt transporting

and depositing within 1 ½  mile by tractor
m ³ 1,150.00

SPID/MACH/D/48
Tank bed desilting by using PC 120 backhoe excavator & silt transporting

and depositing within 1 ¾ mile by tractor
m ³ 1,205.00

SPID/MACH/D/49
Tank bed desilting by using PC 120 backhoe excavator & silt transporting

and depositing within 2  mile by tractor
m ³ 1,261.00

SPID/MACH/D/50
Tank bed desilting by using PC 120 backhoe excavator & silt transporting

and depositing within 2 ¼  mile by tractor
m ³ 1,317.00

SPID/MACH/D/51
Tank bed desilting by using PC 120 backhoe excavator & silt transporting

and depositing within 2 ½  mile by tractor
m ³ 1,372.00

SPID/MACH/D/52
Tank bed desilting by using PC 200 backhoe excavator & silt transporting

and depositing within ¼ mile by tractor
m ³ 746.00

SPID/MACH/D/53
Tank bed desilting by using PC 200 backhoe excavator & silt transporting

and depositing within 1/2 mile by tractor
m ³ 802.00

SPID/MACH/D/54
Tank bed desilting by using PC 200 backhoe excavator & silt transporting

and depositing within 3/4 mile by tractor
m ³ 858.00

SPID/MACH/D/55
Tank bed desilting by using PC 200 backhoe excavator & silt transporting

and depositing within 1 mile by tractor
m ³ 913.00

SPID/MACH/D/56
Tank bed desilting by using PC 200 backhoe excavator & silt transporting

and depositing within 1 ¼  mile by tractor
m ³ 969.00

SPID/MACH/D/57
Tank bed desilting by using PC 200 backhoe excavator & silt transporting

and depositing within 1 ½  mile by tractor
m ³ 1,025.00



SPID/MACH/D/58
Tank bed desilting by using PC 200 backhoe excavator & silt transporting

and depositing within 1 ¾  mile by tractor
m ³ 1,080.00

SPID/MACH/D/59
Tank bed desilting by using PC 200 backhoe excavator & silt transporting

and depositing within 2 mile by tractor
m ³ 1,136.00

SPID/MACH/D/60
Tank bed desilting by using PC 200 backhoe excavator & silt transporting

and depositing within 2 ¼  mile by tractor
m ³ 1,191.00

SPID/MACH/D/61
Tank bed desilting by using PC 200 backhoe excavator & silt transporting

and depositing within 2 ½  mile by tractor
m ³ 1,247.00

SPID/MACH/E/01 Heavy Jungle clearing by machinary (D-6 Dozer or Track line) m ² 7.89

SPID/MACH/E/02 Light jungle clearing by machinary (D-6 Dozer or Track line) m ² 4.70

SPID/MACH/E/03 Secondary growth clearing by machinary ( D- 6 Dozer or Track line m ² 2.36

SPID/MACH/E/04 Shrub jungle by machinary m ² 3.70
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